
 
Office of Contracts l Project Delivery Bureau 

800 Lincoln Way -- Ames, IA 50010 
Phone: 515-239-1414   FAX: 515-239-1325 

E-mail address: dot.contracts@dot.iowa.gov 
NOTICE TO BIDDERS 
  
STATE OF IOWA - Sealed bids will be received by the Iowa Department of Transportation (DOT), Office of Contracts, 800 Lincoln Way, Ames, Iowa 
50010 on May 17, 2016 at 10:00 A.M. CDT for various items of construction and maintenance work. 
 
Plans, specifications and proposal forms for the work may be seen at the Office of Contracts until noon on the day previous to the letting. 
 
A listing of projects open for bids and details for each project will be available to potential bidders and suppliers three weeks prior to the letting date at 
www.bidx.com/ia/main or www.iowadot.gov or by calling the Office of Contracts at 515-239-1414. 
 
The Iowa DOT uses the Bid Express website – www.bidx.com - as the official depository for bid submittal. The Iowa DOT will ensure this depository 
is available for a two-hour period prior to the deadline for submission of bids. If there is an interruption of communications or loss of service by Bid 
Express during this two-hour period, the Iowa DOT will delay the deadline for bid submissions to allow potential bidders to submit bids. Instructions 
will be communicated to potential bidders. 
 
Opening and reading of the bids will be performed at the Office of Contracts after 10:30 A.M. on the day bids are to be received, unless otherwise 
specified by the Iowa DOT.  
 
Unless otherwise specified, bidder shall submit an electronic proposal with digital signature using bidding software furnished by the Department and 
electronic bid submittal procedures of the Department. Proposals received after the bid deadline will not be read.  Proposals containing any reservations 
not provided for in the forms furnished will be rejected. The Iowa DOT reserves the right to waive technicalities and reject any or all bids. 
 
A proposal guarantee, not less than the amount as set forth in the proposal form, shall be filed with each proposal. The proposal guarantee shall be in the 
form of a certified check or credit union certified share draft, cashier's check, money order or bank draft drawn on a solvent bank or credit union. 
Certified checks or credit union certified share drafts shall bear an endorsement signed by a responsible official of such bank or credit union as to the 
amount certified. Cashier's checks, money orders or bank drafts shall be made payable either to the contracting authority or bidder; and, where made 
payable to the bidder, shall contain an unqualified endorsement to the contracting authority signed by the bidder or the bidder’s authorized agent.  A 
properly completed Contractor’s Annual Bid Bond (form 650043) may be used in lieu of the monetary options specified above. Both forms are 
available from the Office of Contracts.   These must be delivered to the Office of Contracts at the address above  Iowa DOT personnel will be available 
to accept proposal guaranties during regular business hours of 8:00 a.m. to 4:30 p.m.  A Proposal Guaranty/Bid Bond (Form 131084) may be used for 
the proposal guaranty in lieu of that specified above, using the electronic bid bond verification feature authorized by the Department. 
 
Per Iowa Code section 423.3 (80), the contracting authority will issue an exemption certificate for the purchase or use of building materials, supplies 
and equipment used in the performance of the construction contract.  
 
Failure to execute a contract and file an acceptable performance bond and certificate of insurance within 30 days of the approval date for awarding the 
contract will be just and sufficient cause for the denial of the award and forfeiture of the proposal guarantee. 
 
The Iowa DOT (or other approved contracting authority) hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will 
not be discriminated against on the grounds of race, color, or national origin in consideration for an award. 
 
On federal-aid projects, where disadvantaged business enterprise (DBE) goals have been established, the bidder is required to complete and submit 
form 102115 with the bid documents. On all projects without DBE goals, the contractor must show that affirmative action has been made to seek out 
and consider DBEs as potential subcontractors. 
 
Some projects may be listed in multiple proposals (as an individual project or part of a combined package of projects). The contracting authority will 
determine which combination of proposals produce the lowest bid for these projects. 
 
Minimum wage rates for all federal-aid projects have been predetermined by the U.S. Secretary of Labor and are set forth in the specifications.  
However, this does not apply to projects off the federal-aid highway system. All federal-aid projects are subject to the Contract Work Hours Standards 
Act, as amended (title I of Pub. L. 87-581, Aug. 13, 1962, 75 Stat.357) and implementing regulations.   
 
By virtue of statutory authority, a preference will be given to products and provisions grown and coal produced within Iowa, and also, a resident bidder 
shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state 
or foreign country both on projects in which there are no federal funds involved.  
 
 



 

PROJECT DETAIL 
 

________________________________________________________________ 
BID ORDER NUMBER:  001 
COUNTY:  BUTLER 
PROPOSAL ID:  12-C012-094 
WORK TYPE:  RCB CULVERT RPLC - TRIPLE BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TRIPLE 12' X 6' X 46' CAST IN PLACE REINFORCED 
     CONCRETE BOX CULVERT 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2016/08/29 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
BROS-C012(94)--5F-12 
ROUTE:  LIBERTY AVE 
ON LIBERTY AVE, OVER SMALL STREAM, FROM 245TH STREET NORTH O 
.1 MILES TO BRIDGE 
 
       256.00  CUBIC YD  STRUCTURAL CONCRETE 
       360.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       150.00  CUBIC YD  EXCAVATION CLASS 20 
        45.00  TON       REVETMENT 
    40,249.00  POUND     REINFORCING STEEL 
        60.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  002 
COUNTY:  BUTLER 
PROPOSAL ID:  12-3102-602 
WORK TYPE:  BRIDGE REPLACEMENT - CCS 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
DBE GOAL:  NONE 
 
WORKING DAYS:  60 
LATE START DATE:  2016/07/18 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
BRS-3102(602)--60-12 
ROUTE:  EAST SOUTH STREET 
IN THE CITY OF GREENE, ON EAST SOUTH ST, OVER SMALL STREAM 
 
       154.00  CUBIC YD  STRUCTURAL CONCRETE 
        40.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       275.00  LINR FT   SILT FENCE 
       310.00  CUBIC YD  EXCAVATION CLASS 10 
       210.00  CUBIC YD  EXCAVATION CLASS 20 
       190.00  SQ YARD   ENGINEERING FABRIC 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
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     1,440.00  LINR FT   PILE, STEEL H, 10 IN. 
       125.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       180.00  TON       REVETMENT 
    40,543.00  POUND     REINFORCING STEEL, EPOXY COATED 
       150.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  003 
COUNTY:  CLAYTON 
PROPOSAL ID:  22-075 
WORK TYPE:  BRIDGE REPLACEMENT - PPCB 
PROPOSAL SECTION(S): 
0001 ROADWAY ITEMS 
DBE GOAL:  NONE 
 
WORKING DAYS:  55 
LATE START DATE:  2016/07/25 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
L-075--73-22 
ROUTE:  HAWK AVE 
HAWK AVE: OVER WOLF CREEK 
 
         2.00  EACH      APRONS 
       275.00  TON       MACADAM STONE BASE 
         5.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
         0.30  ACRE      CLEARING & GRUBBING 
       107.90  CUBIC YD  STRUCTURAL CONCRETE 
        32.00  LINR FT   CULVERT PIPE 
         0.10  ACRE      MULCHING 
         0.10  ACRE      SEEDING & FERTILIZING 
       182.00  LINR FT   SILT FENCE 
         9.80  SQUARE    SPECIAL DITCH CONTROL 
         0.10  ACRE      STABILIZING CROP, SEED & FERT. 
       675.00  CUBIC YD  EXCAVATION CLASS 10 
        50.00  CUBIC YD  EXCAVATION CLASS 13 
        83.00  CUBIC YD  EXCAVATION CLASS 20 
       340.00  SQ YARD   ENGINEERING FABRIC 
         2.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       200.00  LINR FT   PILE, STEEL H, 10 IN. 
       375.00  TON       REVETMENT 
    25,448.00  POUND     REINFORCING STEEL, EPOXY COATED 
     1,242.00  POUND     STRUCTURAL STEEL 
       200.00  TON       SURFACING, CRUSHED STONE 
       100.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  004 
COUNTY:  DALLAS 
PROPOSAL ID:  25-C025-101 
WORK TYPE:  BRIDGE REPLACEMENT - CCS 
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PROPOSAL SECTION(S): 
0001 ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
DBE GOAL:    4.0% 
 
WORKING DAYS:  65 
LATE START DATE:  2017/04/17 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
BROS-C025(101)--5F-25 
ROUTE:  R30 
ON R30, OVER LITTLE BEAVER CK., ALONG SLINE S3 T81 R27 
 
       650.00  UNITS     CLEARING & GRUBBING 
       258.00  CUBIC YD  STRUCTURAL CONCRETE 
       370.00  LINR FT   SILT FENCE 
       587.00  CUBIC YD  EXCAVATION CLASS 10 
        72.00  CUBIC YD  EXCAVATION CLASS 20 
     1,058.80  SQ YARD   ENGINEERING FABRIC 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     1,750.00  LINR FT   PILE, STEEL H, 10 IN. 
       986.30  TON       REVETMENT 
        97.20  TON       GRANULAR SHOULDERS, TYPE B 
    66,544.00  POUND     REINFORCING STEEL, EPOXY COATED 
 
________________________________________________________________ 
BID ORDER NUMBER:  005 
COUNTY:  GRUNDY 
PROPOSAL ID:  38-C038-102 
WORK TYPE:  BRIDGE REPLACEMENT - CCS 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
DBE GOAL:    4.0% 
 
WORKING DAYS:  60 
LATE START DATE:  2016/07/25 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
BROS-C038(102)--8J-38 
ROUTE:  R AVE 
R AVE: FROM IA 175 NORTH 1/8MI ON R AVE TO J-13 
 
         0.90  ACRE      CLEARING & GRUBBING 
       175.60  CUBIC YD  STRUCTURAL CONCRETE 
        50.00  LINR FT   CULVERT PIPE 
         0.90  ACRE      MULCHING 
         0.90  ACRE      SEEDING & FERTILIZING 
       196.00  LINR FT   SILT FENCE 
         0.90  ACRE      STABILIZING CROP, SEED & FERT. 
     1,455.00  CUBIC YD  EXCAVATION CLASS 10 
       100.00  CUBIC YD  EXCAVATION CLASS 20 
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       517.00  SQ YARD   ENGINEERING FABRIC 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     1,870.00  LINR FT   PILE, STEEL H, 10 IN. 
       290.00  TON       REVETMENT 
    45,888.00  POUND     REINFORCING STEEL 
       405.00  TON       SURFACING, CRUSHED STONE 
 
________________________________________________________________ 
BID ORDER NUMBER:  006 
COUNTY:  JEFFERSON 
PROPOSAL ID:  51-C051-056 
WORK TYPE:  RCB CULVERT RPLC - TWIN BOX 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A TWIN 10' X 8' X 48' REINFORCED CONCRETE BOX 
     CULVERT 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2017/04/03 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
FM-C051(56)--55-51 
ROUTE:  MAHOGANY AVE 
MAHOGANY AVENUE OVER BRUSH CREEK 
 
         0.30  ACRE      CLEARING & GRUBBING 
       147.60  CUBIC YD  STRUCTURAL CONCRETE 
         0.40  ACRE      MULCHING 
         0.40  ACRE      SEEDING & FERTILIZING 
       290.00  LINR FT   SILT FENCE 
       510.00  CUBIC YD  EXCAVATION CLASS 10 
       620.00  CUBIC YD  EXCAVATION CLASS 20 
       230.00  SQ YARD   ENGINEERING FABRIC 
       170.00  TON       REVETMENT 
    23,155.00  POUND     REINFORCING STEEL 
        50.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
 
________________________________________________________________ 
BID ORDER NUMBER:  007 
COUNTY:  JONES 
PROPOSAL ID:  53-C053-080 
WORK TYPE:  BRIDGE REPLACEMENT - CCS 
PROPOSAL SECTION(S): 
0001 ROADWAY ITEMS 
DBE GOAL:    4.0% 
 
WORKING DAYS:  75 
LATE START DATE:  2016/06/20 
GUARANTY:        $50,000.00 
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PROJECTS INCLUDED: 
BROS-C053(80)--5F-53 
ROUTE:  X75 
ON CO. RD. X-75 FROM APPROX. 500 FT S OF BEAR CREEK TO IA 64 
, IN S30 T84N R1W 
 
        39.00  EACH      APRONS 
       182.00  UNITS     CLEARING & GRUBBING 
       347.90  CUBIC YD  STRUCTURAL CONCRETE 
       866.00  LINR FT   CULVERT PIPE 
       158.30  LINR FT   CURB & GUTTER P.C.C. 
        42.90  SQ YARD   DRIVES, P.C.C. 
       600.00  LINR FT   SILT FENCE 
         2.70  ACRE      STABILIZING CROP, SEED & FERT. 
     3,620.70  CUBIC YD  EXCAVATION CLASS 10 
       454.10  CUBIC YD  EXCAVATION CLASS 13 
       206.00  CUBIC YD  EXCAVATION CLASS 20 
       701.00  SQ YARD   ENGINEERING FABRIC 
        37.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     1,109.30  CUBIC YD  PAVEMENT, P.C.C. (FURNISH ONLY) 
     5,029.20  SQ YARD   PAVEMENT, P.C.C. (PLACE ONLY) 
     2,375.00  LINR FT   PILE, STEEL H, 10 IN. 
     2,002.10  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       947.00  TON       REVETMENT 
       853.00  TON       GRANULAR SHOULDERS, TYPE B 
         8.09  STATION   SHOULDER FINISHING 
       133.50  SQ YARD   SIDEWALK, P.C.C. 
    84,238.00  POUND     REINFORCING STEEL, EPOXY COATED 
       308.90  CUBIC YD  MODIFIED SUBBASE 
       178.00  LINR FT   SUBDRAIN 
     3,708.50  LINR FT   SUBDRAIN, LONGITUDINAL 
       390.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,419.70  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        48.20  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  008 
COUNTY:  LINN 
PROPOSAL ID:  57-0575-601 
WORK TYPE:  BRIDGE AND APPROACHES - CCS 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 232'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
DBE GOAL:  NONE 
 
WORKING DAYS:  85 
LATE START DATE:  2016/06/20 
GUARANTY:        $50,000.00 
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PROJECTS INCLUDED: 
SBRM-0575(601)--8F-57 
ROUTE:  ELY ST 
IN THE CITY OF BERTRAM: ELY STREET BRIDGE OVER BIG CREEK 
 
         1.40  ACRE      CLEARING & GRUBBING 
       571.70  CUBIC YD  STRUCTURAL CONCRETE 
         1.10  ACRE      SEEDING & FERTILIZING 
       939.00  LINR FT   SILT FENCE 
        59.60  SQUARE    SPECIAL DITCH CONTROL 
     7,408.00  CUBIC YD  EXCAVATION CLASS 10 
       190.00  CUBIC YD  EXCAVATION CLASS 20 
     2,079.00  SQ YARD   ENGINEERING FABRIC 
       622.00  SQ YARD   PAVEMENT, P.C.C. 
     2,790.00  LINR FT   PILE, STEEL H, 10 IN. 
       996.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     2,264.00  TON       REVETMENT 
        99.00  TON       GRANULAR SHOULDERS, TYPE B 
         0.57  STATION   SHOULDER FINISHING 
     3,162.00  POUND     REINFORCING STEEL 
   146,376.00  POUND     REINFORCING STEEL, EPOXY COATED 
       123.00  CUBIC YD  MODIFIED SUBBASE 
        25.00  TON       SURFACING, CRUSHED STONE 
       888.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  009 
COUNTY:  LINN 
PROPOSAL ID:  57-1001-100 
WORK TYPE:  BRIDGE NEW - PPCB 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 1515; 596'-0 X 40'-0 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE  NHSX-100-1(99)--3H-57 
0002 ROADWAY ITEMS 
     NHSX-100-1(99)--3H-57 
0003 DESIGN NO. 1615; 596'-0 X 40'-0 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE  NHSX-100-1(100)--3H-57 
0004 ROADWAY ITEMS 
     NHSX-100-1(100)--3H-57 
DBE GOAL:    3.0% 
 
WORKING DAYS:  180 
LATE START DATE:  2016/07/18 
GUARANTY:       $250,000.00 
 
PROJECTS INCLUDED: 
NHSX-100-1(100)--3H-57 
ROUTE:  IOWA 100 
IN THE CITY OF CEDAR RAPIDS OVER SILVER CREEK(WBL) 
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NHSX-100-1(99)--3H-57 
ROUTE:  IOWA 100 
IN IN THE CITY OF CEDAR RAPIDS OVER SILVER CREEK(EBL) 
 
        48.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
     2,594.70  CUBIC YD  STRUCTURAL CONCRETE 
         2.00  ACRE      STABILIZING CROP, SEED & FERT. 
     1,590.00  CUBIC YD  EXCAVATION CLASS 10 
     1,716.00  CUBIC YD  EXCAVATION CLASS 20 
       964.00  CUBIC YD  EXCAVATION CLASS 21 
     3,910.00  SQ YARD   ENGINEERING FABRIC 
    10,710.00  LINR FT   PILE, STEEL H, 10 IN. 
     2,518.00  LINR FT   RAIL, CONCRETE BARRIER 
     2,550.00  TON       REVETMENT 
   111,336.00  POUND     REINFORCING STEEL 
   410,398.00  POUND     REINFORCING STEEL, EPOXY COATED 
    55,618.00  POUND     STRUCTURAL STEEL 
         2.00  LUMP SUM  CONSTRUCTION SURVEY 
 
________________________________________________________________ 
BID ORDER NUMBER:  010 
COUNTY:  LINN 
PROPOSAL ID:  57-1001-101 
WORK TYPE:  RCB CULVERT NEW - SINGLE BOX 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 1715;ALTERNATE 'AA' OPTION 1: RCB CULVERT 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
0002 DESIGN NO. 1715;ALTERNATE 'AA' OPTION 2: PRECAST RCB CULVERT 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2016/09/19 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
NHSX-100-1(101)--3H-57 
ROUTE:  IOWA 100 
16TH AVE./ ACCESS RD. OVER UNNAMED DRAINAGE DITCH 
 
        94.60  CUBIC YD  STRUCTURAL CONCRETE 
       600.00  CUBIC YD  EXCAVATION CLASS 20 
       362.00  SQ YARD   ENGINEERING FABRIC 
       314.00  TON       REVETMENT 
    16,094.00  POUND     REINFORCING STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
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________________________________________________________________ 
BID ORDER NUMBER:  011 
COUNTY:  LINN 
PROPOSAL ID:  57-1001-105 
WORK TYPE:  BRIDGE NEW - PPCB 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 0915; 242'-0 X 60'-0 PRETENSSIONED PRESTRESSED 
     CONCRETE BEAM WITH 12'-0 SIDEWALK  NHSX-100-1(93)--3H-57 
0002 DESIGN NO. 1015; 155'-0 X 60'-0 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM WITH 12'-0 SIDEWALK  NHSX-100-1(94)--3H-57 
0003 DESIGN NO. 1115; 426'-0 X 40' PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE  NHSX-100-1(95)--3H-57 
0004 ROADWAY ITEMS 
     NHSX-100-1(95)--3H-57 
0005 DESIGN NO. 1215;426'-0 X 40' PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE  NHSX-100-1(96)--3H-57 
0006 ROADWAY ITEMS 
     NHSX-100-1(96)--3H-57 
0007 DESIGN NO. 1315; 405'-6 X VARIES PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE  NHSX-100-1(97)--3H-57 
0008 DESIGN NO. 1415; 506'-0 X 26'-0 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE  NHSX-100-1(98)--3H-57 
0009 ROADWAY ITEMS 
     NHSX-100-1(98)--3H-57 
0010 DESIGN NO. 2415; 433'-0 TANGENT PILE RETAINING WALL 
     NHSX-100-1(104)--3H-57 
0011 ROADWAY ITEMS 
     NHSX-100-1(105)--3H-57 
0012 DESIGN NO. 1815;ALTERNATE 'AA' OPTION 1 RCB CULVERT 
     BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (105) 
0013 DESIGN NO. 1815;ALTERNATE 'AA' OPTION 2: PRECAST RCB CULVERT 
     BID THIS SECTIONIF ALTERNATE 'AA' OPTION 2 IS CHOSEN (105) 
0014 PAYMENT ADJUSTMENT INCENTIVE ITEMS 
     NHSX-100-1(105)--3H-57 
0015 DESIGN NO. 2815;ALTERNATE 'BB' OPTION 1: RCB CULVERT 
     BID THIS SECTION IF ALTERNATE 'BB' OPTION IS CHOSEN (108) 
0016 DESIGN NO. 2815;ALTERNATE 'BB' OPTION 2: PRECAST RCB CULVERT 
     BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (108) 
DBE GOAL:    4.0% 
 
WORKING DAYS:  185 
LATE START DATE:  2016/07/18 
GUARANTY:     $1,000,000.00 
 
PROJECTS INCLUDED: 
NHSX-100-1(104)--3H-57 
ROUTE:  IOWA 100 
MORGAN CREEK AND E AVENUE 
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NHSX-100-1(105)--3H-57 
ROUTE:  IOWA 100 
IN CEDAR RAPIDS FROM N OF RELOC 16TH AVE TO 
N OF E AVE INTERCHANGE 
 
NHSX-100-1(108)--3H-57 
ROUTE:  IOWA 100 
BERGER LANE OVER UNNAMED DRAINAGE DITCH 
 
NHSX-100-1(93)--3H-57 
ROUTE:  IOWA 100 
E AVENUE OVER IA 100 
 
NHSX-100-1(94)--3H-57 
ROUTE:  IOWA 100 
E AVENUE OVER MORGAN CREEK 
 
NHSX-100-1(95)--3H-57 
ROUTE:  IOWA 100 
IN THE CITY OF CEDAR RAPIDS OVER MORGAN CREEK(EBL) 
 
NHSX-100-1(96)--3H-57 
ROUTE:  IOWA 100 
IN THE CITY OF CEDAR RAPIDS OVER MORGAN CREEK(WBL) 
 
NHSX-100-1(97)--3H-57 
ROUTE:  IOWA 100 
RAMP A OVER MORGAN CREEK 
 
NHSX-100-1(98)--3H-57 
ROUTE:  IOWA 100 
RAMP D OVER MORGAN CREEK 
 
        58.00  EACH      APRONS 
     6,234.00  CUBIC YD  GRANULAR BACKFILL 
       109.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
        75.00  ACRE      CLEARING & GRUBBING 
     3,344.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
     6,284.60  CUBIC YD  STRUCTURAL CONCRETE 
     2,418.00  LINR FT   CULVERT PIPE 
    59,385.00  CUBIC YD  EMBANKMENT-IN-PLACE 
        51.30  ACRE      MULCHING 
         7.50  ACRE      NATIVE GRASS SEEDING 
    24,887.20  LINR FT   SILT FENCE 
        47.00  ACRE      STABILIZING CROP, SEED & FERT. 
   463,799.00  CUBIC YD  EXCAVATION CLASS 10 
     7,835.00  CUBIC YD  EXCAVATION CLASS 20 
     1,553.00  CUBIC YD  EXCAVATION CLASS 21 
    15,245.50  SQ YARD   ENGINEERING FABRIC 
       360.50  LINR FT   FENCE, CHAIN LINK 
         2.00  EACH      FIELD LABORATORY/OFFICE 
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       319.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         7.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
        26.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
       177.00  CUBIC YD  FLOWABLE MORTAR 
    25,487.80  SQ YARD   PAVEMENT, P.C.C. 
    12,380.00  SQ YARD   LONGITUDINAL GROOVING IN CONCRETE 
     1,678.00  SQ YARD   PAVED SHOULDERS 
     8,470.00  LINR FT   PILE, STEEL H, 10 IN. 
     3,540.00  LINR FT   PILE, STEEL H, 12 IN. 
     4,200.00  LINR FT   PILE, STEEL H, 14 IN. 
     5,003.70  LINR FT   RAIL, CONCRETE BARRIER 
       930.20  LINR FT   RAIL, METAL 
     8,880.70  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     9,438.80  TON       REVETMENT 
       788.00  LINR FT   SEWER SANITARY 
     2,934.00  LINR FT   SEWER, STORM 
     1,378.00  LINR FT   WATER MAIN 
     1,539.00  TON       GRANULAR SHOULDERS, TYPE A 
       112.00  STATION   SHOULDER CONSTRUCTION 
         3.40  STATION   SHOULDER FINISHING 
   553,626.00  POUND     REINFORCING STEEL 
   853,328.00  POUND     REINFORCING STEEL, EPOXY COATED 
    67,200.00  POUND     STRUCTURAL STEEL 
     1,221.00  CUBIC YD  MODIFIED SUBBASE 
       889.00  LINR FT   SUBDRAIN 
    12,312.00  LINR FT   SUBDRAIN, LONGITUDINAL 
     3,390.00  TON       SURFACING, GRAVEL 
         9.00  LUMP SUM  CONSTRUCTION SURVEY 
   120,437.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         1.00  EACH      CONTROL CABINET 
     1,730.00  LINR FT   ELECTRICAL CURCUITS 
        15.00  EACH      HANDHOLE 
         6.00  EACH      LIGHTING POLES 
         1.00  LUMP SUM  SALVAGE & REMOVAL OF OBSTRUCTIONS 
       299.00  STATION   PAVEMENT MARKINGS 
        80.00  LINR FT   POSTS, WOOD, FOR SIGNS 
        37.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  012 
COUNTY:  MARION 
PROPOSAL ID:  63-C063-119 
WORK TYPE:  BRIDGE REPLACEMENT - PPCB 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 172'-0 X 24'-0 PRETENSIONED PRESTRESSED 
     CONCRETE BEAM BRIDGE 
DBE GOAL:    3.0% 
 
WORKING DAYS:  120 
APPROXIMATE START DATE:  2016/09/12 
GUARANTY:        $75,000.00 
 



 

PROJECT DETAIL 
 

PROJECTS INCLUDED: 
BROS-C063(119)--5F-63 
ROUTE:  COOLIDGE STREET 
ON COOLIDGE ST., OVER BNSF RR, FROM IA 316 TO SWAN, ON NLINE 
S19 T77N R21W 
 
       550.00  TON       GRANULAR BACKFILL 
         8.00  EACH      BEAMS, PRETENS. PRESTR. CONC. 
         0.30  ACRE      CLEARING & GRUBBING 
       250.40  CUBIC YD  STRUCTURAL CONCRETE 
       196.00  LINR FT   CULVERT PIPE 
       615.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         1.80  ACRE      MULCHING 
         1.80  ACRE      SEEDING & FERTILIZING 
       987.00  LINR FT   SILT FENCE 
     2,324.00  CUBIC YD  EXCAVATION CLASS 10 
       782.00  CUBIC YD  EXCAVATION CLASS 20 
       800.00  SQ YARD   ENGINEERING FABRIC 
         3.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       330.00  LINR FT   PILE, STEEL H, 10 IN. 
       240.00  LINR FT   PILE, STEEL H, 12 IN. 
     1,440.00  LINR FT   PILE, STEEL H, 14 IN. 
       378.80  LINR FT   RAIL, CONCRETE BARRIER 
       756.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     1,325.00  TON       REVETMENT 
    17,344.00  POUND     REINFORCING STEEL 
    56,572.00  POUND     REINFORCING STEEL, EPOXY COATED 
    16,124.00  POUND     STRUCTURAL STEEL 
       265.00  LINR FT   SUBDRAIN 
       135.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
 
________________________________________________________________ 
BID ORDER NUMBER:  013 
COUNTY:  POLK 
PROPOSAL ID:  77-0651-506 
WORK TYPE:  DECK JOINT REPAIR 
PROPOSAL SECTION(S): 
0001 DESIGN NO. 0716; REPAIRS TO A 313'-0 X 26'-0 CONTINUOUS 
     WELDED GIRDER BRIDGE 
0002 ROADWAY ITEMS 
DBE GOAL:  NONE 
 
WORKING DAYS:  10 
LATE START DATE:  2016/10/03 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
MB-065-1(506)84--77-77 
ROUTE:  U.S. 65 
W I-80 INTERCHANGE (NB) 
 



 

PROJECT DETAIL 
 

________________________________________________________________ 
BID ORDER NUMBER:  014 
COUNTY:  UNION 
PROPOSAL ID:  88-1710-610 
WORK TYPE:  BRIDGE AND APPROACHES - CCS 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 70'-0 X 32'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
     WITH 10'-0 BIKE PATH 
DBE GOAL:    3.0% 
 
WORKING DAYS:  85 
LATE START DATE:  2017/04/17 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
BRM-1710(610)--8N-88 
ROUTE:  ADAMS ST 
IN THE CITY OF CRESTON, ON W ADAMS ST, OVER MCKINLEY LAKE 
 
         1.00  EACH      APRONS 
         0.20  ACRE      CLEARING & GRUBBING 
       229.60  CUBIC YD  STRUCTURAL CONCRETE 
       166.00  SQ YARD   COLORED SEALER COATING OF CONCRETE 
       136.00  LINR FT   CULVERT PIPE 
       138.00  SQ YARD   DRIVES, P.C.C. 
     1,065.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         2.00  ACRE      MULCHING 
         2.00  ACRE      SEEDING & FERTILIZING 
     1,495.00  LINR FT   SILT FENCE 
         2.00  ACRE      STABILIZING CROP, SEED & FERT. 
     5,230.00  CUBIC YD  EXCAVATION CLASS 10 
       321.00  CUBIC YD  EXCAVATION CLASS 20 
     1,100.00  SQ YARD   ENGINEERING FABRIC 
         4.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
     3,166.00  SQ YARD   PAVEMENT, P.C.C. 
     2,210.00  LINR FT   PILE, STEEL H, 10 IN. 
       174.90  LINR FT   RAIL, CONCRETE BARRIER 
       179.60  LINR FT   RAIL, METAL 
     4,241.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       725.00  TON       REVETMENT 
       727.00  LINR FT   SEWER, STORM 
       550.00  TON       GRANULAR SHOULDERS, TYPE B 
        22.30  STATION   SHOULDER CONSTRUCTION 
    55,702.00  POUND     REINFORCING STEEL, EPOXY COATED 
       990.00  CUBIC YD  MODIFIED SUBBASE 
     1,163.00  LINR FT   SUBDRAIN, LONGITUDINAL 
        52.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,080.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       615.00  LINR FT   ELECTRICAL CURCUITS 
         3.00  EACH      HANDHOLE 
         2.00  EACH      LIGHTING POLES 



 

PROJECT DETAIL 
 

       128.00  LINR FT   POSTS, WOOD, FOR SIGNS 
        52.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  015 
COUNTY:  WOODBURY 
PROPOSAL ID:  97-7057-680 
WORK TYPE:  BRIDGE AND APPROACHES - CCS 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 150'-0 X 32' CONTINUOUS CONCRETE SLAB BRIDGE 
     WITH 10'-0 SIDEWALK 
DBE GOAL:    4.0% 
 
WORKING DAYS:  120 
LATE START DATE:  2016/06/20 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
BROS-7057(680)--8J-97 
ROUTE:  DEARBORN BLVD 
IN THE CITY OF SIOUX CITY, DEARBORN BLVD:  PERRY CREEK 
 
         0.70  ACRE      CLEARING & GRUBBING 
        50.00  UNITS     CLEARING & GRUBBING 
       770.70  CUBIC YD  STRUCTURAL CONCRETE 
         0.80  ACRE      MULCHING 
         0.80  ACRE      SEEDING & FERTILIZING 
       420.00  LINR FT   SILT FENCE 
         0.80  ACRE      STABILIZING CROP, SEED & FERT. 
     8,727.00  CUBIC YD  EXCAVATION CLASS 10 
       333.00  CUBIC YD  EXCAVATION CLASS 20 
       151.00  CUBIC YD  EXCAVATION CLASS 21 
     1,800.00  SQ YARD   ENGINEERING FABRIC 
        93.00  LINR FT   FENCE, CHAIN LINK 
         4.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
         2.00  EACH      PATCHES BY COUNT 
       150.00  SQ YARD   PATCHES, FULL-DEPTH 
       590.00  SQ YARD   PAVEMENT, P.C.C. 
     1,300.00  LINR FT   PILE, STEEL H, 10 IN. 
     2,100.00  LINR FT   PILE, STEEL H, 12 IN. 
       322.90  LINR FT   RAIL, CONCRETE BARRIER 
       306.00  LINR FT   RAIL, METAL 
     1,273.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     1,260.00  TON       REVETMENT 
       230.00  LINR FT   SEWER, STORM 
       400.00  LINR FT   WATER MAIN 
         3.50  STATION   SHOULDER FINISHING 
       101.00  SQ YARD   SIDEWALK, P.C.C. 
    13,352.00  POUND     REINFORCING STEEL 
   121,122.00  POUND     REINFORCING STEEL, EPOXY COATED 
       200.00  CUBIC YD  MODIFIED SUBBASE 
       322.00  LINR FT   SUBDRAIN 



 

PROJECT DETAIL 
 

         1.00  LUMP SUM  CONSTRUCTION SURVEY 
         1.00  EACH      TEMP. TRAFFIC SIGNALS 
       650.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       165.00  LINR FT   ELECTRICAL CURCUITS 
         2.00  EACH      HANDHOLE 
         6.49  STATION   PAVEMENT MARKINGS 
________________________________________________________________ 
BID ORDER NUMBER:  016 
COUNTY:  WOODBURY 
PROPOSAL ID:  97-7057-682 
WORK TYPE:  BRIDGE AND APPROACHES - CCS 
PROPOSAL SECTION(S): 
0001 ITEMS FOR A 140'-0 X 32' CONTINUOUS CONCRETE SLABE BRIDGE 
     WITH TWO 5'-0 SIDEWALKS 
DBE GOAL:    4.0% 
 
WORKING DAYS:  105 
LATE START DATE:  2016/06/20 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
BROS-7057(682)--8J-97 
ROUTE:  38TH STREET 
IN THE CITY OF SIOUX CITY, 38TH STREET:  PERRY CREEK 
 
         0.40  ACRE      CLEARING & GRUBBING 
       701.10  CUBIC YD  STRUCTURAL CONCRETE 
         0.70  ACRE      MULCHING 
         0.70  ACRE      SEEDING & FERTILIZING 
       380.00  LINR FT   SILT FENCE 
         0.70  ACRE      STABILIZING CROP, SEED & FERT. 
     8,892.00  CUBIC YD  EXCAVATION CLASS 10 
       371.00  CUBIC YD  EXCAVATION CLASS 20 
       142.00  CUBIC YD  EXCAVATION CLASS 21 
     1,200.00  SQ YARD   ENGINEERING FABRIC 
         4.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
     1,170.00  LINR FT   PILE, STEEL H, 10 IN. 
     1,820.00  LINR FT   PILE, STEEL H, 12 IN. 
       314.20  LINR FT   RAIL, CONCRETE BARRIER 
       588.30  LINR FT   RAIL, METAL 
         1.00  LUMP SUM  REMOVAL OF ASBESTOS 
       432.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       850.00  TON       REVETMENT 
       353.00  LINR FT   SEWER SANITARY 
       104.00  LINR FT   SEWER, STORM 
        49.00  SQ YARD   SIDEWALK, P.C.C. 
    12,784.00  POUND     REINFORCING STEEL 
   113,396.00  POUND     REINFORCING STEEL, EPOXY COATED 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       565.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       700.00  LINR FT   ELECTRICAL CURCUITS 
         8.00  EACH      HANDHOLE 



 

PROJECT DETAIL 
 

 
________________________________________________________________ 
BID ORDER NUMBER:  101 
COUNTY:  ALLAMAKEE 
PROPOSAL ID:  03-C003-059 
WORK TYPE:  PCC OVERLAY - UNBONDED 
DBE GOAL:  NONE 
 
WORKING DAYS:  50 
LATE START DATE:  2016/07/11 
GUARANTY:       $125,000.00 
 
PROJECTS INCLUDED: 
FM-C003(59)--55-03 
ROUTE:  B38 
ON B-38/CHERRY VALLEY DRIVE, FROM SUNSET DRIVE 5.3 MILES TO 
X16, PCC OVERLAY 
 
        12.60  TON       ASPHALT BINDER 
       210.50  TON       HOT MIX ASPHALT 
    68,688.90  SQ YARD   HOT MIX ASPHALT 
       670.00  TON       MACADAM STONE BASE 
       172.00  LINR FT   CULVERT PIPE 
         0.60  ACRE      MULCHING 
         0.60  ACRE      SEEDING & FERTILIZING 
       435.00  CUBIC YD  EXCAVATION CLASS 13 
       162.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
        43.80  CUBIC YD  FLOWABLE MORTAR 
    13,356.20  CUBIC YD  PAVEMENT, P.C.C. (FURNISH ONLY) 
    68,688.90  SQ YARD   PAVEMENT, P.C.C. (PLACE ONLY) 
     1,237.70  SQ YARD   PAVEMENT, P.C.C. 
     1,150.80  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
    19,600.00  TON       GRANULAR SHOULDERS, TYPE B 
     1,282.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       368.75  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  102 
COUNTY:  CLAY 
PROPOSAL ID:  21-0718-058 
WORK TYPE:  PCC OVERLAY - UNBONDED 
DBE GOAL:    2.0% 
 
WORKING DAYS:  25 
LATE START DATE:  2016/06/20 
GUARANTY:       $250,000.00 
 
PROJECTS INCLUDED: 
NHSX-071-8(58)--3H-21 
ROUTE:  U.S. 71 
FROM BUENA VISTA CO. LINE N. TO CO. RD. B53 



 

PROJECT DETAIL 
 

 
         4.20  TON       COVER AGGREGATE 
        43.10  TON       HOT MIX ASPHALT 
     2,598.50  TON       SPECIAL BACKFILL 
        83.70  GALLON    BINDER BITUMEN 
     1,552.20  CUBIC YD  EXCAVATION CLASS 13 
        83.00  EACH      PATCHES BY COUNT 
       941.40  SQ YARD   PATCHES, FULL-DEPTH 
    13,660.00  TON       PAVEMENT SCARIFICATION 
    20,649.00  CUBIC YD  PAVEMENT, P.C.C. (FURNISH ONLY) 
   123,895.00  SQ YARD   PAVEMENT, P.C.C. (PLACE ONLY) 
     5,552.00  SQ YARD   PAVEMENT, P.C.C. 
     1,781.10  SQ YARD   PAVED SHOULDERS 
     5,818.50  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
    24,294.00  TON       GRANULAR SHOULDERS, TYPE B 
        20.10  STATION   SHOULDER CONSTRUCTION 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     5,484.45  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  103 
COUNTY:  DECATUR 
PROPOSAL ID:  27-0351-155 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    3.0% 
 
COMPLETION DATE:  2016/11/18 
GUARANTY:       $750,000.00 
 
PROJECTS INCLUDED: 
IMN-035-1(167)0--0E-27 
ROUTE:  I-35 
MISSOURI STATE LINE TO S OF THE DECATUR CO 
REST AREA (NBL) 
 
IMX-035-1(155)0--02-27 
ROUTE:  I-35 
MISSOURI STATE LINE TO S OF THE DECATUR CO 
REST AREA (NBL) 
 
        28.00  EACH      APRONS 
        11.40  TON       ASPHALT BINDER 
       190.10  TON       HOT MIX ASPHALT 
     1,155.00  CUBIC YD  GRANULAR BACKFILL 
    22,957.00  TON       SPECIAL BACKFILL 
        27.00  ACRE      CLEARING & GRUBBING 
       219.00  UNITS     CLEARING & GRUBBING 
     1,566.00  LINR FT   CULVERT PIPE 
       530.20  CUBIC YD  EMBANKMENT-IN-PLACE 
        60.00  ACRE      MULCHING 
        60.00  ACRE      SEEDING & FERTILIZING 
        21.00  ACRE      NATIVE GRASS SEEDING 



 

PROJECT DETAIL 
 

    44,679.30  LINR FT   SILT FENCE 
        75.00  ACRE      STABILIZING CROP, SEED & FERT. 
   204,896.00  CUBIC YD  EXCAVATION CLASS 10 
   106,333.00  CUBIC YD  EXCAVATION CLASS 13 
     1,294.00  CUBIC YD  EXCAVATION CLASS 20 
       629.10  SQ YARD   ENGINEERING FABRIC 
    65,135.40  LINR FT   FENCE, FIELD 
         1.00  EACH      FIELD LABORATORY/OFFICE 
       487.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         2.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       311.00  LINR FT   GUARDRAIL, CABLE 
     2,178.70  SQ YARD   PAVEMENT SCARIFICATION 
    93,109.20  SQ YARD   PAVEMENT, P.C.C. 
    51,015.70  SQ YARD   PAVED SHOULDERS 
   156,649.50  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       387.00  TON       GRANULAR SHOULDERS, TYPE A 
       665.20  STATION   SHOULDER CONSTRUCTION 
       156.00  LINR FT   SUBDRAIN 
    33,082.70  LINR FT   SUBDRAIN, LONGITUDINAL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       612.50  LINR FT   TEMP. BARRIER RAIL 
    33,992.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       499.00  LINR FT   ELECTRICAL CURCUITS 
         2.00  EACH      HANDHOLE 
        21.00  EACH      CONCRETE FOOTINGS FOR SIGNS 
     3,533.74  STATION   PAVEMENT MARKINGS 
       667.60  LINR FT   POSTS, METAL, FOR SIGNS 
       240.00  SQ FT     SIGNS, TYPE A 
     1,455.00  SQ FT     SIGNS, TYPE B 
 
________________________________________________________________ 
BID ORDER NUMBER:  104 
COUNTY:  FRANKLIN 
PROPOSAL ID:  35-0657-037 
WORK TYPE:  PCC PAVEMENT - REPLACE 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2016/09/12 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
NHSN-065-7(37)--2R-35 
ROUTE:  U.S. 65 
CO RD C13 INTERSECTION E OF SHEFFIELD 
 
         4.00  EACH      APRONS 
       153.10  CUBIC YD  GRANULAR BACKFILL 
       735.80  TON       SPECIAL BACKFILL 
       174.00  LINR FT   CULVERT PIPE 
       130.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.70  ACRE      SEEDING & FERTILIZING 



 

PROJECT DETAIL 
 

       257.30  LINR FT   SILT FENCE 
         0.70  ACRE      STABILIZING CROP, SEED & FERT. 
       627.00  CUBIC YD  EXCAVATION CLASS 10 
       377.00  CUBIC YD  EXCAVATION CLASS 20 
         1.00  EACH      FIELD LABORATORY/OFFICE 
     1,000.30  SQ YARD   PAVEMENT, P.C.C. 
       972.60  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       332.20  TON       GRANULAR SHOULDERS, TYPE A 
         5.70  STATION   SHOULDER CONSTRUCTION 
       468.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         6.74  STATION   PAVEMENT MARKINGS 
        18.00  LINR FT   POSTS, WOOD, FOR SIGNS 
         7.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  105 
COUNTY:  HARDIN 
PROPOSAL ID:  42-2280-103 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    3.0% 
 
WORKING DAYS:  95 
LATE START DATE:  2016/06/20 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
STP-U-2280(103)--70-42 
ROUTE:  WASHINGTON ST 
IN THE CITY OF ELDORA, WASHINGTON ST: FROM 15TH AVE TO 20TH 
AVE 
 
         1.00  EACH      APRONS 
       197.00  UNITS     CLEARING & GRUBBING 
       320.00  LINR FT   CURB & GUTTER P.C.C. 
       427.70  SQ YARD   DRIVES, P.C.C. 
         1.30  ACRE      MULCHING 
         1.30  ACRE      SEEDING & FERTILIZING 
        90.00  LINR FT   SILT FENCE 
         1.30  ACRE      STABILIZING CROP, SEED & FERT. 
     4,768.00  CUBIC YD  EXCAVATION CLASS 10 
        18.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        11.00  EACH      PATCHES BY COUNT 
       511.00  SQ YARD   PATCHES, FULL-DEPTH 
     9,680.70  SQ YARD   PAVEMENT, P.C.C. 
        25.00  LINR FT   RAIL, METAL 
    12,398.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        10.50  TON       REVETMENT 
     3,284.00  LINR FT   SEWER SANITARY 
       858.30  LINR FT   SEWER, STORM 
     2,807.00  LINR FT   WATER MAIN 
        45.36  STATION   SHOULDER FINISHING 
     2,116.50  SQ YARD   SIDEWALK, P.C.C. 



 

PROJECT DETAIL 
 

     1,997.30  CUBIC YD  MODIFIED SUBBASE 
     4,818.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       933.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        21.90  CUBIC YD  RETAINING WALL 
       264.00  LINR FT   ELECTRICAL CURCUITS 
         1.00  EACH      HANDHOLE 
         2.00  EACH      LIGHTING POLES 
        87.21  STATION   PAVEMENT MARKINGS 
       279.50  LINR FT   POSTS, METAL, FOR SIGNS 
       175.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  106 
COUNTY:  JASPER 
PROPOSAL ID:  50-5482-618 
WORK TYPE:  PCC SIDEWALK/TRAIL 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2016/09/19 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
STP-E-5482(618)--8V-50 
ROUTE:  NORTH NEWTON TRAIL 
HIKE & BIKE TRAIL: FROM WOODLAND PARK APPROX. 0.913 MILES 
TO E 12 ST. N. 
 
         1.00  EACH      APRONS 
     2,300.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
       258.00  SQ YARD   DRIVES, P.C.C. 
       520.00  LINR FT   SILT FENCE 
     2,300.00  CUBIC YD  EXCAVATION CLASS 10 
        18.00  LINR FT   FENCE, CHAIN LINK 
       220.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
         7.00  SQ YARD   REVETMENT 
        94.00  LINR FT   SEWER, STORM 
        67.32  STATION   SHOULDER FINISHING 
     2,728.00  SQ YARD   RECREATION TRAIL, P.C.C. 
       425.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  107 
COUNTY:  MUSCATINE 
PROPOSAL ID:  70-5330-626 
WORK TYPE:  PCC PAVEMENT - GRADE/REPLACE 
DBE GOAL:    3.0% 
 
WORKING DAYS:  75 
LATE START DATE:  2016/06/13 
GUARANTY:       $125,000.00 
 



 

PROJECT DETAIL 
 

PROJECTS INCLUDED: 
STP-U-5330(626)--70-70 
ROUTE:  MULBERRY AVE. 
ON MULBERRY AVE, FROM PALMS DR. SE 2000 FEET TO HOUSER ST., 
S0 T0 R00 
 
         1.00  EACH      APRONS 
         0.20  ACRE      CLEARING & GRUBBING 
       273.00  UNITS     CLEARING & GRUBBING 
       529.00  LINR FT   PIPE LINING 
       210.00  LINR FT   CURB & GUTTER P.C.C. 
     1,706.10  SQ YARD   DRIVES, P.C.C. 
         5.00  ACRE      SEEDING & FERTILIZING 
         0.50  ACRE      NATIVE GRASS SEEDING 
     2,240.00  LINR FT   SILT FENCE 
    11,441.00  CUBIC YD  EXCAVATION CLASS 10 
       800.00  SQ YARD   ENGINEERING FABRIC 
        33.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
    10,600.00  SQ YARD   PAVEMENT, P.C.C. 
     8,790.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       325.00  SQ YARD   REVETMENT 
       115.00  TON       REVETMENT 
     1,631.00  LINR FT   SEWER SANITARY 
     2,589.00  LINR FT   SEWER, STORM 
        59.00  STATION   SHOULDER FINISHING 
     2,779.00  SQ YARD   SIDEWALK, P.C.C. 
     1,920.00  CUBIC YD  MODIFIED SUBBASE 
       150.00  LINR FT   SUBDRAIN 
     4,221.00  LINR FT   SUBDRAIN, LONGITUDINAL 
     3,768.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     2,323.00  LINR FT   TEMP. BARRIER RAIL 
     4,940.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        66.50  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  108 
COUNTY:  POLK 
PROPOSAL ID:  77-8260-633 
WORK TYPE:  PCC SIDEWALK/TRAIL 
DBE GOAL:    2.0% 
 
WORKING DAYS:  30 
LATE START DATE:  2016/08/01 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
STP-U-8260(633)--70-77 
ROUTE:  TRAIL 
SOUTHWEST CONNECTOR PHASE 4 - TRAIL PROJECT, ALONG PINE AVE 
FROM VETERENS PARKWAY TO GREAT WESTERN TRAIL 
 



 

PROJECT DETAIL 
 

         1.00  EACH      APRONS 
       350.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
         4.30  ACRE      SEEDING & FERTILIZING 
     1,000.00  LINR FT   SILT FENCE 
         2.50  ACRE      STABILIZING CROP, SEED & FERT. 
     7,507.00  CUBIC YD  EXCAVATION CLASS 10 
         3.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
       650.00  SQ YARD   PAVEMENT, P.C.C. 
        98.00  LINR FT   SEWER, STORM 
     3,375.00  SQ YARD   RECREATION TRAIL, P.C.C. 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     1,499.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
         1.50  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  109 
COUNTY:  POLK 
PROPOSAL ID:  77-8260-641 
WORK TYPE:  PCC PAVEMENT WIDENING 
DBE GOAL:    3.0% 
 
WORKING DAYS:  120 
LATE START DATE:  2016/06/20 
GUARANTY:       $250,000.00 
 
PROJECTS INCLUDED: 
STP-U-8260(641)--70-77 
ROUTE:  50TH ST 
ON SOUTH 50TH STREET, FROM E.P. TRUE PARKWAY TO MILLS CIVIC 
PARKWAY 
 
     8,000.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
        53.00  LINR FT   CURB & GUTTER P.C.C. 
       534.00  SQ YARD   DRIVES, P.C.C. 
       500.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         5.00  ACRE      SEEDING & FERTILIZING 
       500.00  LINR FT   SILT FENCE 
       400.00  SQUARE    SODDING 
         5.00  ACRE      STABILIZING CROP, SEED & FERT. 
    17,644.00  CUBIC YD  EXCAVATION CLASS 10 
        40.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        46.00  EACH      PATCHES BY COUNT 
     2,475.60  SQ YARD   PATCHES, FULL-DEPTH 
    21,484.00  SQ YARD   PAVEMENT, P.C.C. 
    10,951.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     3,932.00  LINR FT   SEWER, STORM 
       104.20  STATION   SHOULDER FINISHING 
     1,989.90  SQ YARD   RECREATION TRAIL, P.C.C. 
       835.40  SQ YARD   SIDEWALK, P.C.C. 
         1.00  LUMP SUM  TRAFFIC SIGNALIZATION 
     6,809.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       150.00  TON       SURFACING, CRUSHED STONE 



 

PROJECT DETAIL 
 

         1.00  LUMP SUM  CONSTRUCTION SURVEY 
     3,500.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       145.95  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  110 
COUNTY:  SIOUX 
PROPOSAL ID:  84-0130-605 
WORK TYPE:  PCC PAVEMENT - REPLACE 
DBE GOAL:  NONE 
 
WORKING DAYS:  25 
LATE START DATE:  2016/08/22 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
STP-U-0130(605)--70-84 
ROUTE:  DIVISION ST 
IN THE CITY OF ALTON, ON EAST DIVISION STREET FROM JUST WEST 
OF PARK STREET, EAST 450 FEET 
 
       700.00  CUBIC YD  COMPACTION WITH M & D CONTROL 
       137.00  SQ YARD   DRIVES, P.C.C. 
         0.10  ACRE      SEEDING & FERTILIZING 
       350.00  CUBIC YD  EXCAVATION CLASS 10 
         4.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
     1,885.00  SQ YARD   PAVEMENT, P.C.C. 
     1,903.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       122.00  LINR FT   SEWER, STORM 
       518.00  LINR FT   WATER MAIN 
       350.00  CUBIC YD  MODIFIED SUBBASE 
       950.00  LINR FT   SUBDRAIN 
       118.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  111 
COUNTY:  WOODBURY 
PROPOSAL ID:  97-7057-681 
WORK TYPE:  PCC PAVEMENT - GRADE/NEW 
DBE GOAL:    2.0% 
 
WORKING DAYS:  55 
LATE START DATE:  2016/07/25 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
STP-U-7057(681)--70-97 
ROUTE:  225TH STREET 
IN THE CITY OF SIOUX CITY, 225TH AND PORT NEAL RD: FROM 225T 
H ST TO PORT NEAL ROAD 
 
 



 

PROJECT DETAIL 
 

         6.00  ACRE      CLEARING & GRUBBING 
       474.00  SQ YARD   DRIVES, P.C.C. 
         3.10  ACRE      MULCHING 
         3.10  ACRE      SEEDING & FERTILIZING 
     6,072.00  LINR FT   SILT FENCE 
    21,786.00  CUBIC YD  EXCAVATION CLASS 10 
        25.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         2.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     8,887.00  SQ YARD   PAVEMENT, P.C.C. 
     5,056.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     2,750.00  TON       GRANULAR SHOULDERS, TYPE B 
       124.00  TON       SURFACING, CRUSHED STONE 
     2,931.60  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       118.30  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  151 
COUNTY:  ADAMS 
PROPOSAL ID:  02-C002-068 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:  NONE 
 
WORKING DAYS:  75 
LATE START DATE:  2016/06/20 
GUARANTY:       $200,000.00 
 
PROJECTS INCLUDED: 
FM-C002(69)--55-02 
ROUTE:  GINKO AVE. 
GINKO AVE: ON GINKO AVENUE FROM RR CROSSING IN BROOKS THEN N 
ORTH 1.2 MI. TO US HIGHWAY 34 
 
FM-C002(70)--55-02 
ROUTE:  GINKO AVE. 
ON GINKO AVE, FROM RR CROSSING IN BROOKS SOUTH 0.2 MILES TO 
240TH ST THEN WEST 0.2 MILES, ALONG CTR S7 T71 R34 
 
L-2016HMA--73-02 
ROUTE:  JUNIPER AVE 
ON JUNIPER AVE, FROM 183RD ST NORTH 0.52 MILES TO LAKE ICARI 
A PARK, IN NE1/4 S15 T72 R34 AND SE1/4 S10 T72 R34 
 
STP-S-C002(68)--5E-02 
ROUTE:  N28 
N28: ON N28 FROM THE TOWN OF CARBON WEST AND NORTH 9.7 MI. T 
O CASS COUNTY LINE 
 
STP-S-C002(71)--5E-02 
ROUTE:  183RD STREET 
183RD ST.: HIGHWAY 148 E 3 MI TO N53 
 
 



 

PROJECT DETAIL 
 

     2,162.50  TON       ASPHALT BINDER 
    36,042.24  TON       HOT MIX ASPHALT 
       235.00  EACH      PATCHES BY COUNT 
     2,652.20  SQ YARD   PATCHES, FULL-DEPTH 
     4,803.70  SQ YARD   PAVEMENT SCARIFICATION 
        86.20  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     4,979.00  TON       GRANULAR SHOULDERS, TYPE B 
     1,467.60  STATION   SHOULDER CONSTRUCTION 
     6,480.00  LINR FT   SUBDRAIN 
       231.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       610.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     1,062.46  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  152 
COUNTY:  APPANOOSE 
PROPOSAL ID:  04-0051-060 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:  NONE 
 
WORKING DAYS:  75 
LATE START DATE:  2016/06/20 
GUARANTY:       $250,000.00 
 
PROJECTS INCLUDED: 
STPN-005-1(60)--2J-04 
ROUTE:  IOWA 5 
LIBERTY ST IN CINCINNATI TO CO RD J46 
 
        10.00  EACH      APRONS 
     1,782.30  TON       ASPHALT BINDER 
       658.50  GALLON    ASPHALT EMULSION, FOG SEAL 
    21,841.60  TON       HOT MIX ASPHALT 
     1,541.00  UNITS     CLEARING & GRUBBING 
         3.60  CUBIC YD  STRUCTURAL CONCRETE 
       270.00  LINR FT   CULVERT PIPE 
        32.00  LINR FT   CURB & GUTTER P.C.C. 
     7,323.50  CUBIC YD  EMBANKMENT-IN-PLACE 
     2,790.00  LINR FT   SILT FENCE 
         1.50  SQUARE    SODDING 
     4,441.90  CUBIC YD  EXCAVATION CLASS 13 
       148.00  CUBIC YD  EXCAVATION CLASS 20 
        26.70  SQ YARD   ENGINEERING FABRIC 
       400.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         8.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       717.00  EACH      PATCHES BY COUNT 
     6,319.30  SQ YARD   PATCHES, FULL-DEPTH 
    90,183.10  SQ YARD   PAVEMENT SCARIFICATION 
     1,528.20  SQ YARD   PAVED SHOULDERS 
        26.80  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        15.80  TON       REVETMENT 



 

PROJECT DETAIL 
 

     7,019.70  TON       GRANULAR SHOULDERS, TYPE B 
        16.50  STATION   SHOULDER CONSTRUCTION 
        31.60  SQ YARD   SIDEWALK, P.C.C. 
       736.00  POUND     REINFORCING STEEL, EPOXY COATED 
    31,980.00  LINR FT   SUBDRAIN, LONGITUDINAL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       400.00  LINR FT   TEMP. BARRIER RAIL 
         1.00  EACH      TEMP. TRAFFIC SIGNALS 
       662.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     1,545.66  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  153 
COUNTY:  BENTON 
PROPOSAL ID:  06-C006-105 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:  NONE 
 
WORKING DAYS:  45 
LATE START DATE:  2016/08/08 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
FM-C006(104)--55-06 
ROUTE:  E2W 
E2W: FROM URBANA TO LINN CO LINE 
 
FM-C006(105)--55-06 
ROUTE:  W26 
W26: URBANA S 2.5 MI 
 
L-HMA-13--73-06 
ROUTE:  58TH ST DR 
58TH ST DR: FROM W26 TO BIG TIMBER 
 
     1,188.00  TON       ASPHALT BINDER 
    19,800.00  TON       HOT MIX ASPHALT 
    88,437.00  SQ YARD   HMA, IN PLACE (RECYCLED) 
       202.40  CUBIC YD  EXCAVATION CLASS 13 
     6,369.00  SQ YARD   PAVEMENT SCARIFICATION 
       146.60  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     5,550.00  TON       GRANULAR SHOULDERS, TYPE B 
     1,770.00  TON       SURFACING, CRUSHED STONE 
     2,380.42  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  154 
COUNTY:  BLACK HAWK 
PROPOSAL ID:  07-0206-068 
WORK TYPE:  HMA PAVEMENT WIDEN/HMA RESURFC 
DBE GOAL:    3.0% 
 



 

PROJECT DETAIL 
 

WORKING DAYS:  175 
LATE START DATE:  2016/06/20 
GUARANTY:       $750,000.00 
 
PROJECTS INCLUDED: 
NHSX-020-6(68)--3H-07 
ROUTE:  U.S. 20 
I-380 INTERCHANGE TO CO RD V65 (JESUP) INTERCHANGE (EB) 
 
NHSX-020-6(70)--3H-07 
ROUTE:  U.S. 20 
I-380 INTERCHANGE TO CO RD V65 (JESUP) INTERCHANGE (WB) 
 
        15.00  EACH      APRONS 
     6,873.90  TON       ASPHALT BINDER 
     1,840.80  GALLON    ASPHALT EMULSION, FOG SEAL 
   114,564.00  TON       HOT MIX ASPHALT 
        12.00  LINR FT   CULVERT PIPE 
       112.00  LINR FT   PIPE LINING 
     5,940.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         5.50  ACRE      MULCHING 
         1.10  ACRE      SEEDING & FERTILIZING 
         4.40  ACRE      NATIVE GRASS SEEDING 
     3,432.00  LINR FT   SILT FENCE 
         5.50  ACRE      STABILIZING CROP, SEED & FERT. 
    10,017.30  CUBIC YD  EXCAVATION CLASS 13 
       564.00  CUBIC YD  EXCAVATION CLASS 20 
       137.60  SQ YARD   ENGINEERING FABRIC 
       132.00  LINR FT   FENCE, FIELD 
         1.00  EACH      FIELD LABORATORY/OFFICE 
     2,537.50  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
        24.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
     1,800.00  LINR FT   GUARDRAIL, CABLE 
    38,145.00  LINR FT   JOINTS, REPAIR LONGITUDINAL 
         5.00  CUBIC YD  FLOWABLE MORTAR 
       787.00  EACH      PATCHES BY COUNT 
     6,515.60  SQ YARD   PATCHES, FULL-DEPTH 
     2,521.10  SQ YARD   PATCHES, PARTIAL-DEPTH 
    11,325.50  SQ YARD   PAVEMENT SCARIFICATION 
     2,172.60  SQ YARD   PAVED SHOULDERS 
     1,487.60  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        28.60  TON       REVETMENT 
    18,721.40  TON       GRANULAR SHOULDERS, TYPE B 
       309.50  CUBIC YD  MODIFIED SUBBASE 
    79,345.00  LINR FT   SUBDRAIN, LONGITUDINAL 
     2,200.00  LINR FT   TEMP. BARRIER RAIL 
     2,527.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     7,699.84  STATION   PAVEMENT MARKINGS 
 
  



 

PROJECT DETAIL 
 

 
________________________________________________________________ 
BID ORDER NUMBER:  155 
COUNTY:  CEDAR 
PROPOSAL ID:  16-0808-300 
WORK TYPE:  HMA PAVED SHOULDER - REPAIR 
DBE GOAL:  NONE 
 
WORKING DAYS:  60 
LATE START DATE:  2016/07/18 
GUARANTY:       $250,000.00 
 
PROJECTS INCLUDED: 
IMN-080-8(300)266--0E-16 
ROUTE:  I-80 
CEDAR RIVER TO 0.4 MI E OF SCOTT CO LINE (EB/WB) 
 
        41.00  EACH      APRONS 
     1,973.60  TON       ASPHALT BINDER 
     2,850.30  GALLON    ASPHALT EMULSION, FOG SEAL 
    32,893.30  TON       HOT MIX ASPHALT 
       232.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.80  ACRE      MULCHING 
         0.80  ACRE      SEEDING & FERTILIZING 
        74.40  CUBIC YD  EXCAVATION CLASS 13 
       175.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
        14.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
   197,181.90  SQ YARD   PAVEMENT SCARIFICATION 
       446.40  SQ YARD   PAVED SHOULDERS 
       813.00  TON       GRANULAR SHOULDERS, TYPE B 
     1,315.52  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  156 
COUNTY:  DALLAS 
PROPOSAL ID:  25-1694-064 
WORK TYPE:  HMA RESURFACING WITH MILLING 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2016/09/19 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
NHSN-169-4(64)--2R-25 
ROUTE:  U.S. 169 
IN DE SOTO FROM SCL TO APPROX 350 FT N OF ASH ST 
 
       104.62  TON       ASPHALT BINDER 
     1,729.82  TON       HOT MIX ASPHALT 
     2,552.20  TON       SPECIAL BACKFILL 
       500.00  CUBIC YD  EMBANKMENT-IN-PLACE 



 

PROJECT DETAIL 
 

     1,089.70  CUBIC YD  EXCAVATION CLASS 13 
       200.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
         2.00  EACH      PATCHES BY COUNT 
        26.60  SQ YARD   PATCHES, FULL-DEPTH 
    13,834.60  SQ YARD   PAVEMENT SCARIFICATION 
       350.00  SQ YARD   PAVED SHOULDERS 
       503.80  TON       GRANULAR SHOULDERS, TYPE B 
     4,640.00  LINR FT   SUBDRAIN, LONGITUDINAL 
       276.63  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  157 
COUNTY:  FAYETTE 
PROPOSAL ID:  33-1504-061 
WORK TYPE:  HMA PAVED SHOULDER - NEW 
DBE GOAL:    3.0% 
 
WORKING DAYS:  60 
LATE START DATE:  2016/07/11 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
HSIPX-150-4(61)--3L-33 
ROUTE:  IOWA 150 
IA 187 TO 0.3 MI N OF OTTER CREEK 
 
     1,129.90  GALLON    ASPHALT EMULSION, FOG SEAL 
        51.40  TON       SPECIAL BACKFILL 
        92.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         9.80  ACRE      MULCHING 
         9.70  ACRE      SEEDING & FERTILIZING 
       165.00  LINR FT   SILT FENCE 
         9.70  ACRE      STABILIZING CROP, SEED & FERT. 
     6,462.50  CUBIC YD  EXCAVATION CLASS 13 
       275.00  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         8.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
    38,618.90  SQ YARD   PAVED SHOULDERS 
        45.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
    13,274.00  TON       GRANULAR SHOULDERS, TYPE B 
     1,050.70  STATION   SHOULDER CONSTRUCTION 
        73.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     1,144.60  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  158 
COUNTY:  LOUISA 
PROPOSAL ID:  58-C058-052 
WORK TYPE:  HMA RESURFACING WITH MILLING 
DBE GOAL:  NONE 
 
 



 

PROJECT DETAIL 
 

WORKING DAYS:  35 
LATE START DATE:  2016/08/29 
GUARANTY:        $62,500.00 
 
PROJECTS INCLUDED: 
FM-C058(51)--55-58 
ROUTE:  CHERRY ST 
CHERRY ST: FROM SOUTH CL LETTS TO NORTH CL LETTS 
 
FM-C058(52)--55-58 
ROUTE:  X37 
X37 AND MARKET STREET COLUMBUS CITY, 2ND STREET FREDONIA 
 
       863.80  TON       ASPHALT BINDER 
    12,510.00  TON       HOT MIX ASPHALT 
        60.00  TON       CHOKE STONE BASE 
       173.00  TON       MACADAM STONE BASE 
     5,281.00  SQ YARD   CRACKING & SEATING OF PVMNT 
        20.00  CUBIC YD  EXCAVATION CLASS 10 
       245.00  CUBIC YD  EXCAVATION CLASS 13 
    20,083.90  SQ YARD   PAVEMENT SCARIFICATION 
       395.90  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
        17.00  LINR FT   SEWER, STORM 
     3,490.00  TON       GRANULAR SHOULDERS, TYPE B 
       298.30  SQ YARD   SIDEWALK, P.C.C. 
       605.00  TON       SURFACING, CRUSHED STONE 
       749.78  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  159 
COUNTY:  POLK 
PROPOSAL ID:  77-4151-060 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:  NONE 
 
WORKING DAYS:  75 
LATE START DATE:  2016/06/20 
GUARANTY:       $175,000.00 
 
PROJECTS INCLUDED: 
NHSN-415-1(60)--2R-77 
ROUTE:  IOWA 415 
500 FT E OF SW IRVINEDALE DR IN ANKENY TO 
THE MILE LONG BRIDGE 
 
         5.00  EACH      APRONS 
     1,402.10  TON       ASPHALT BINDER 
       431.90  GALLON    ASPHALT EMULSION, FOG SEAL 
    22,292.90  TON       HOT MIX ASPHALT 
        40.60  ACRE      CLEARING & GRUBBING 
     1,746.00  LINR FT   CURB & GUTTER P.C.C. 
     1,760.00  CUBIC YD  EMBANKMENT-IN-PLACE 



 

PROJECT DETAIL 
 

         1.50  ACRE      SEEDING & FERTILIZING 
     2,810.00  LINR FT   SILT FENCE 
         0.20  ACRE      STABILIZING CROP, SEED & FERT. 
     5,288.00  CUBIC YD  EXCAVATION CLASS 10 
     1,594.40  CUBIC YD  EXCAVATION CLASS 13 
       524.50  SQ YARD   ENGINEERING FABRIC 
         1.00  EACH      FIELD LABORATORY/OFFICE 
       540.00  LINR FT   JOINTS, REPAIR LONGITUDINAL 
         9.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        86.00  EACH      PATCHES BY COUNT 
       946.00  SQ YARD   PATCHES, FULL-DEPTH 
     1,234.50  SQ YARD   PATCHES, PARTIAL-DEPTH 
     8,183.60  SQ YARD   PAVEMENT SCARIFICATION 
        48.90  SQ YARD   PAVED SHOULDERS 
       483.20  TON       REVETMENT 
       539.00  LINR FT   SEWER, STORM 
     5,957.30  TON       GRANULAR SHOULDERS, TYPE B 
        47.00  SQ YARD   SIDEWALK, P.C.C. 
     1,681.40  CUBIC YD  MODIFIED SUBBASE 
     1,655.00  LINR FT   SUBDRAIN, LONGITUDINAL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
       720.00  LINR FT   TEMP. BARRIER RAIL 
         2.00  EACH      TEMP. TRAFFIC SIGNALS 
     2,663.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     2,965.98  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  160 
COUNTY:  POTTAWATTAMIE 
PROPOSAL ID:  78-C078-188 
WORK TYPE:  HMA RESURFACING WITH MILLING 
DBE GOAL:    3.0% 
 
WORKING DAYS:  75 
LATE START DATE:  2016/07/05 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
STP-S-C078(188)--5E-78 
ROUTE:  L36 
ON L36, FROM L20 NORTH 3.6 MILES TO JUST NORTH OF 208TH STRE 
ET 
 
       524.60  TON       ASPHALT BINDER 
     8,743.10  TON       HOT MIX ASPHALT 
        17.80  TON       GRANULAR BACKFILL 
       121.50  TON       SPECIAL BACKFILL 
       376.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.20  ACRE      MULCHING 
         0.20  ACRE      SEEDING & FERTILIZING 
     1,005.00  LINR FT   SILT FENCE 
         0.20  ACRE      STABILIZING CROP, SEED & FERT. 



 

PROJECT DETAIL 
 

       128.60  CUBIC YD  EXCAVATION CLASS 13 
        18.00  SQ YARD   ENGINEERING FABRIC 
     2,731.20  LINR FT   GUARDRAIL, FORMED STEEL BEAM 
         4.00  EACH      STEEL BEAM GRAIL BARRIER TRANS SECT 
       173.00  EACH      PATCHES BY COUNT 
     2,234.10  SQ YARD   PATCHES, FULL-DEPTH 
    47,784.70  SQ YARD   PAVEMENT SCARIFICATION 
       256.00  SQ YARD   PAVED SHOULDERS 
     1,188.80  TON       GRANULAR SHOULDERS, TYPE B 
         5.40  STATION   SHOULDER CONSTRUCTION 
       262.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       900.23  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  161 
COUNTY:  WARREN 
PROPOSAL ID:  91-C091-107 
WORK TYPE:  HMA RESURFACING 
DBE GOAL:    2.0% 
 
WORKING DAYS:  35 
LATE START DATE:  2016/08/22 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
STP-S-C091(107)--5E-91 
ROUTE:  G76 
G76, FROM US HWY 65 EAST 4.1 MILES TO G72 
 
        20.00  EACH      APRONS 
       942.00  TON       ASPHALT BINDER 
    14,136.10  TON       HOT MIX ASPHALT 
     1,071.60  CUBIC YD  GRANULAR BACKFILL 
       466.00  LINR FT   CULVERT PIPE 
       101.60  SQ YARD   DRIVES, P.C.C. 
     1,797.80  CUBIC YD  EXCAVATION CLASS 20 
        11.00  CUBIC YD  FLOWABLE MORTAR 
         6.00  EACH      PATCHES BY COUNT 
       312.80  SQ YARD   PATCHES, FULL-DEPTH 
       643.50  SQ YARD   PAVEMENT SCARIFICATION 
        94.30  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
     6,027.10  TON       GRANULAR SHOULDERS, TYPE B 
         0.84  STATION   SHOULDER CONSTRUCTION 
       200.00  TON       SURFACING, CRUSHED STONE 
       689.82  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  162 
COUNTY:  WINNESHIEK 
PROPOSAL ID:  96-C096-089 
WORK TYPE:  HMA RESURFC/COLD IN-PLC RECYCL 
DBE GOAL:  NONE 



 

PROJECT DETAIL 
 

 
WORKING DAYS:  25 
LATE START DATE:  2016/08/08 
GUARANTY:        $75,000.00 
 
PROJECTS INCLUDED: 
FM-C096(89)--55-96 
ROUTE:  A-46 
A-46 FROM HOWARD CO. LINE EAST 4 MILESTO WEST CITY LIMITS OF 
RIDGEWAY 
 
       852.70  TON       ASPHALT BINDER 
    14,211.90  TON       HOT MIX ASPHALT 
    56,480.10  SQ YARD   HMA, IN PLACE (RECYCLED) 
     1,818.00  SQ YARD   PAVEMENT SCARIFICATION 
     6,621.00  TON       GRANULAR SHOULDERS, TYPE B 
       180.00  TON       SURFACING, CRUSHED STONE 
       734.22  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  201 
COUNTY:  ADAIR 
PROPOSAL ID:  01-C001-093 
WORK TYPE:  SLURRY SEAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  15 
LATE START DATE:  2016/07/18 
GUARANTY:         $6,250.00 
 
PROJECTS INCLUDED: 
FM-C001(93)--55-01 
ROUTE:  P33 
ON P33, FROM G61 NORTH 7.0 MILES TO STATE HWY 92 
 
     4,415.40  GALLON    ASPHALT EMULSION, SLURRY MIXES 
         7.00  MILES     CLEANING & FILLING CRACKS 
         7.00  MILES     SLURRY LEVEL/WEDGE/STRIP TREAT 
     1,092.55  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  202 
COUNTY:  ADAIR 
PROPOSAL ID:  01-0804-715 
WORK TYPE:  HMA PAVED SHOULDER - FOG SEAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  10 
LATE START DATE:  2016/08/01 
GUARANTY:         $4,000.00 
 
 



 

PROJECT DETAIL 
 

PROJECTS INCLUDED: 
MPIN-080-4(715)73--0N-01 
ROUTE:  I-80 
FROM THE CASS COUNTY LINE, EAST TO IOWA 25 (WBL) 
 
     7,257.20  GALLON    ASPHALT EMULSION, FOG SEAL 
     1,476.68  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  203 
COUNTY:  CALHOUN 
PROPOSAL ID:  13-C013-089 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  90 
LATE START DATE:  2016/06/20 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
FM-C013(89)--55-13 
ROUTE:  D26 
D11 165TH ST POMEROY TO POC. CO.LINE/D26 220TH JOLLEY TO N28 
, FROM 160TH ST.TO POC.CO.LINE/D26 220TH JOLLEY TO N28  
 
       171.00  EACH      PATCHES BY COUNT 
    10,111.80  SQ YARD   PATCHES, FULL-DEPTH 
 
________________________________________________________________ 
BID ORDER NUMBER:  204 
COUNTY:  CASS 
PROPOSAL ID:  15-0801-361 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  15 
LATE START DATE:  2016/10/03 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
IMN-080-1(361)50--0E-15 
ROUTE:  I-80 
FROM POTTAWATTAMIE CO. LINE, EAST TO I-35 
 
        37.00  EACH      PATCHES BY COUNT 
     1,199.30  SQ YARD   PATCHES, FULL-DEPTH 
________________________________________________________________ 
BID ORDER NUMBER:  205 
COUNTY:  DALLAS 
PROPOSAL ID:  25-0804-713 
WORK TYPE:  PCC JOINT & CRACK FILLING 
DBE GOAL:  NONE 



 

PROJECT DETAIL 
 

 
WORKING DAYS:  50 
LATE START DATE:  2016/07/11 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
MPIN-080-4(713)101--0N-25 
ROUTE:  I-80 
FROM 1.5 MI EAST OF THE MADISON COUNTY LINE, EAST TO JORDAN 
CREEK PARKWAY IN WEST DES MOINES (WBL) 
 
MPIN-080-4(714)114--0N-25 
ROUTE:  I-80 
VAN METER WEIGH STATION (EBL) 
 
MPIN-080-4(716)93--0N-01 
ROUTE:  I-80 
FROM IOWA 25, EAST TO 0.2 MI. EAST OF DALLAS CO. LINE (WBL) 
 
         0.30  MILES     CLEANING & FILLING CRACKS 
        36.20  MILES     CRACKS & JOINTS (REPAIR) PCC 
     2,978.35  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  206 
COUNTY:  FLOYD 
PROPOSAL ID:  34-0182-712 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  40 
LATE START DATE:  2016/08/29 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
MB-000-2(504)0--77-00 
ROUTE:  MULTIPLE ROUTES 
VARIOUS LOCATIONS IN DISTRICT 2 
 
MP-018-2(712)215--76-34 
ROUTE:  U.S. 18 
FROM KIRKWOOD AVE., EAST & SOUTH TO EAST OF THE B35 INTRCHG. 
 
MP-122-2(711)7--76-17 
ROUTE:  IOWA 122 
FROM I-35 IN CLEAR LAKE, EAST TO EAST OF CALIFORNIA  AVE. 
IN MASON CITY. (VARIOUS LOCATIONS) 
 
MP-218-2(710)224--76-34 
ROUTE:  U.S. 218 
FROM WALNUT AVE, NORTHWEST TO 240TH ST SOUTH OF CHARLES CITY 
(VARIOUS LOCATIONS) 
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        77.50  TON       ASPHALT BINDER 
        25.20  GALLON    ASPHALT EMULSION, FOG SEAL 
     1,291.00  TON       HOT MIX ASPHALT 
        51.00  EACH      PATCHES BY COUNT 
     1,353.00  SQ YARD   PATCHES, FULL-DEPTH 
    10,159.20  SQ YARD   PAVEMENT SCARIFICATION 
        55.40  TON       GRANULAR SHOULDERS, TYPE B 
         4.00  LUMP SUM  CONSTRUCTION SURVEY 
        52.68  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  207 
COUNTY:  JASPER 
PROPOSAL ID:  50-0805-290 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  100 
LATE START DATE:  2016/06/20 
GUARANTY:        $50,000.00 
 
PROJECTS INCLUDED: 
IMN-035-4(176)87--0E-77 
ROUTE:  I-35 
I-35 FROM I-80 N. TO WRIGHT CO. LINE 
(POLK, STORY, AND HAMILTON CO.) 
 
IMN-080-4(52)122--0E-77 
ROUTE:  I-80 
I-80 FROM THE WEST I-35/80/235 INTERCHANGE EAST TO 
JASPER CO. LINE 
 
IMN-080-5(290)150--0E-50 
ROUTE:  I-80 
IFROM POLK CO. LINE EAST TO IOWA CO. LINE 
 
IMN-235-2(644)0--0E-77 
ROUTE:  I-235 
W I-35/80 INTERCHANGE TO E I-35/80 INTERCHANGE 
 
MP-065-1(713)91--76-77 
ROUTE:  U.S. 65 
0.35 MI N OF NE 94TH AVE TO NEAR W 140TH ST N IN JASPER CO 
(VARIOUS LOCATIONS) 
 
         0.80  ACRE      CLEARING & GRUBBING 
         4.80  MILES     CRACKS (REPAIR) HMA 
     2,388.00  LINR FT   SILT FENCE 
       300.00  CUBIC YD  EXCAVATION CLASS 13 
     5,492.00  LINR FT   JOINTS, REPAIR LONGITUDINAL 
       434.00  EACH      PATCHES BY COUNT 
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     4,574.00  SQ YARD   PATCHES, FULL-DEPTH 
     1,362.40  SQ YARD   PATCHES, PARTIAL-DEPTH 
       191.00  SQ FT     PATCHES, PARTIAL-DEPTH P.C.C. 
 
________________________________________________________________ 
BID ORDER NUMBER:  208 
COUNTY:  WASHINGTON 
PROPOSAL ID:  92-C092-092 
WORK TYPE:  PCC PATCHING 
DBE GOAL:  NONE 
 
WORKING DAYS:  30 
LATE START DATE:  2016/09/19 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
FM-C092(92)--55-92 
ROUTE:  MULTIPLE ROUTES 
VARIOUS LOCATIONS 
 
     2,130.00  SQ YARD   PATCHES, FULL-DEPTH 
         2.00  EACH      TEMP. TRAFFIC SIGNALS 
         2.60  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  301 
COUNTY:  BOONE 
PROPOSAL ID:  08-0304-091 
WORK TYPE:  GRADING (MISCELLANEOUS) 
DBE GOAL:  NONE 
 
WORKING DAYS:  15 
LATE START DATE:  2016/07/11 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
NHSN-030-4(91)--2R-08 
ROUTE:  U.S. 30 
T AVE 0.5 MI E OF IA 17 
 
         9.20  GALLON    ASPHALT EMULSION, FOG SEAL 
       120.00  LINR FT   SILT FENCE 
       523.00  CUBIC YD  EXCAVATION CLASS 10 
       116.50  SQ YARD   MEDIAN, P.C.C. 
         1.00  EACH      PATCHES BY COUNT 
        45.00  SQ YARD   PATCHES, FULL-DEPTH 
     1,225.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       149.80  TON       GRANULAR SHOULDERS, TYPE B 
         8.60  STATION   SHOULDER CONSTRUCTION 
       226.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       107.00  STATION   PAVEMENT MARKINGS 
       430.00  LINR FT   POSTS, METAL, FOR SIGNS 
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________________________________________________________________ 
BID ORDER NUMBER:  302 
COUNTY:  CLARKE 
PROPOSAL ID:  20-0351-173 
WORK TYPE:  PIPE CULVERTS 
DBE GOAL:  NONE 
 
WORKING DAYS:  240 
LATE START DATE:  2016/06/20 
GUARANTY:       $375,000.00 
 
PROJECTS INCLUDED: 
IMN-035-1(173)24--0E-20 
ROUTE:  I-35 
DECATUR CO TO 0.55 MI N OF CO RD G50 
 
        46.00  EACH      APRONS 
        21.00  TON       MACADAM STONE BASE 
         0.10  ACRE      CLEARING & GRUBBING 
       321.00  UNITS     CLEARING & GRUBBING 
     1,011.00  LINR FT   CULVERT PIPE 
       652.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         6.00  ACRE      MULCHING 
         3.00  ACRE      SEEDING & FERTILIZING 
         3.00  ACRE      NATIVE GRASS SEEDING 
       936.00  LINR FT   SILT FENCE 
     2,835.00  SQUARE    SPECIAL DITCH CONTROL 
        12.00  ACRE      STABILIZING CROP, SEED & FERT. 
     1,417.00  CUBIC YD  EXCAVATION CLASS 10 
       237.00  CUBIC YD  EXCAVATION CLASS 20 
       709.80  SQ YARD   ENGINEERING FABRIC 
       419.00  EACH      INTAKES & MANHOLES/UTILITY ACCESS 
        80.00  TON       REVETMENT 
    21,917.00  LINR FT   SEWER, STORM 
        15.10  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
    52,037.50  LINR FT   TEMP. BARRIER RAIL 
     1,709.30  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
     1,878.26  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  303 
COUNTY:  CLAYTON 
PROPOSAL ID:  22-C022-077 
WORK TYPE:  SHOULDER GRADING 
DBE GOAL:  NONE 
 
WORKING DAYS:  100 
LATE START DATE:  2016/06/20 
GUARANTY:       $100,000.00 
 



 

PROJECT DETAIL 
 

PROJECTS INCLUDED: 
FM-C022(077)--55-22 
ROUTE:  C7X 
ON C7X, FROM IRONWOOD RD EAST 1.6 MILES TO A POINT EAST OF K 
ENNEDY RD, S20 T92 R03 
 
        10.00  EACH      APRONS 
         7.20  ACRE      CLEARING & GRUBBING 
       144.00  LINR FT   CULVERT PIPE 
         2.00  ACRE      MULCHING 
         2.00  ACRE      SEEDING & FERTILIZING 
     3,900.00  LINR FT   SILT FENCE 
     1,675.00  CUBIC YD  EXCAVATION CLASS 10 
    48,977.80  CUBIC YD  EXCAVATION CLASS 12 
       100.00  EACH      PATCHES BY COUNT 
     2,530.00  SQ YARD   PATCHES, FULL-DEPTH 
        21.47  STATION   SHOULDER FINISHING 
     9,180.60  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  304 
COUNTY:  DECATUR 
PROPOSAL ID:  27-0351-165 
WORK TYPE:  REVETMENT 
DBE GOAL:  NONE 
 
WORKING DAYS:  25 
LATE START DATE:  2016/08/08 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
IMN-035-1(165)8--0E-27 
ROUTE:  I-35 
APPROX 4 MI. N. OF US 69 
 
       500.00  TON       GRANULAR BACKFILL 
        12.60  ACRE      MOWING 
         1.80  ACRE      NATIVE GRASS SEEDING 
     2,400.00  CUBIC YD  EXCAVATION CLASS 13 
       750.00  SQ YARD   ENGINEERING FABRIC 
     3,250.00  TON       REVETMENT 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
        40.00  EACH      SHRUBS 
        40.00  EACH      TREES 
 
________________________________________________________________ 
BID ORDER NUMBER:  306 
COUNTY:  PLYMOUTH 
PROPOSAL ID:  75-C075-144 
WORK TYPE:  GRADING 
DBE GOAL:  NONE 
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WORKING DAYS:  85 
LATE START DATE:  2016/06/20 
GUARANTY:       $100,000.00 
 
PROJECTS INCLUDED: 
FM-C075(144)--55-75 
ROUTE:  C-60 
C-60: FROM C-60 TO C-66 
 
        40.00  EACH      APRONS 
       419.00  TON       SPECIAL BACKFILL 
     1,038.00  UNITS     CLEARING & GRUBBING 
       228.20  CUBIC YD  STRUCTURAL CONCRETE 
     1,638.00  LINR FT   CULVERT PIPE 
        35.60  ACRE      MULCHING 
        35.69  ACRE      SEEDING & FERTILIZING 
    10,515.00  LINR FT   SILT FENCE 
   209,815.00  CUBIC YD  EXCAVATION CLASS 10 
     3,848.00  CUBIC YD  EXCAVATION CLASS 20 
       182.00  CUBIC YD  FLOWABLE MORTAR 
 2,332,263.00  STA YARD  OVERHAUL 
    27,239.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
    33,841.00  POUND     REINFORCING STEEL 
       915.00  LINR FT   SUBDRAIN 
    11,051.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
 
________________________________________________________________ 
BID ORDER NUMBER:  307 
COUNTY:  SCOTT 
PROPOSAL ID:  82-4611-004 
WORK TYPE:  PIPE CULVERT / FLUME 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2016/09/19 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
NHSN-461-1(4)--2R-82 
ROUTE:  IOWA 461 
JUST W OF I-280 INTERCHANGE TO NEAR SCHMIDT RD IN DAVENPORT 
 
         6.00  EACH      APRONS 
        60.00  CUBIC YD  GRANULAR BACKFILL 
         0.70  ACRE      CLEARING & GRUBBING 
        27.20  CUBIC YD  STRUCTURAL CONCRETE 
        10.00  LINR FT   CULVERT PIPE 
       200.00  LINR FT   PIPE LINING 
       150.10  CUBIC YD  EMBANKMENT-IN-PLACE 
         6.00  SQUARE    SPECIAL DITCH CONTROL 
     2,138.10  CUBIC YD  EXCAVATION CLASS 13 
       315.00  CUBIC YD  EXCAVATION CLASS 20 
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       536.60  SQ YARD   ENGINEERING FABRIC 
       440.90  TON       REVETMENT 
     4,549.00  POUND     REINFORCING STEEL 
 
________________________________________________________________ 
BID ORDER NUMBER:  308 
COUNTY:  WAPELLO 
PROPOSAL ID:  90-C090-072 
WORK TYPE:  GRADING 
DBE GOAL:    2.0% 
 
WORKING DAYS:  110 
LATE START DATE:  2016/06/20 
GUARANTY:       $250,000.00 
 
PROJECTS INCLUDED: 
STP-S-C090(72)--5E-90 
ROUTE:  H-21 
H21: FROM CHILLICOTHE CORP LIMIT TO EXISTING ROCK BLUFF PAVE 
MENT 
 
        27.00  EACH      APRONS 
       668.00  CUBIC YD  GRANULAR BACKFILL 
     9,037.00  CUBIC YD  SELECTED BACKFILL 
        16.80  ACRE      CLEARING & GRUBBING 
        84.70  CUBIC YD  STRUCTURAL CONCRETE 
     3,200.00  LINR FT   CULVERT PIPE 
   101,192.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.10  ACRE      FERTILIZING 
        56.60  ACRE      MULCHING 
        56.00  ACRE      SEEDING & FERTILIZING 
         0.10  ACRE      NATIVE GRASS SEEDING 
         0.10  ACRE      WETLAND GRASS SEEDING 
    45,398.00  LINR FT   SILT FENCE 
         0.40  ACRE      STABILIZING CROP, SEED & FERT. 
   112,229.00  CUBIC YD  EXCAVATION CLASS 10 
     4,068.00  CUBIC YD  EXCAVATION CLASS 12 
     2,546.00  CUBIC YD  EXCAVATION CLASS 20 
       393.00  SQ YARD   ENGINEERING FABRIC 
        45.00  CUBIC YD  FLOWABLE MORTAR 
       864.00  SQ YARD   REMOVAL OF PVMNT/DRIVES/SDWK 
       110.00  TON       REVETMENT 
    12,272.00  POUND     REINFORCING STEEL 
    17,032.00  TON       SURFACING, CRUSHED STONE 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
    30,450.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
        88.00  LINR FT   POSTS, WOOD, FOR SIGNS 
        41.00  SQ FT     SIGNS, TYPE A 
        35.00  EACH      TREES 
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________________________________________________________________ 
BID ORDER NUMBER:  309 
COUNTY:  WARREN 
PROPOSAL ID:  91-0054-075 
WORK TYPE:  PIPE CULVERT / FLUME 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2016/10/03 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
NHSN-005-4(75)--2R-91 
ROUTE:  IOWA 5 
N OF VINE ST IN HARTFORD 
 
         0.30  ACRE      CLEARING & GRUBBING 
        36.70  CUBIC YD  STRUCTURAL CONCRETE 
        68.00  LINR FT   CULVERT PIPE 
       466.00  CUBIC YD  EMBANKMENT-IN-PLACE 
       575.00  LINR FT   SILT FENCE 
       127.00  CUBIC YD  EXCAVATION CLASS 20 
        75.00  SQ YARD   ENGINEERING FABRIC 
        56.50  TON       REVETMENT 
     5,595.00  POUND     REINFORCING STEEL 
         1.00  LUMP SUM  CONSTRUCTION SURVEY 
        45.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
________________________________________________________________ 
BID ORDER NUMBER:  351 
COUNTY:  STATEWIDE 
PROPOSAL ID:  00-000S-803 
WORK TYPE:  TRAFFIC SIGNS 
DBE GOAL:  NONE 
 
WORKING DAYS:  0 
GUARANTY:         $6,250.00 
 
PROJECTS INCLUDED: 
NHSN-000-S(803)--2R-00 
ROUTE:  MULTIPLE ROUTES 
VARIOUS LOCATIONS STATEWIDE 
 
        26.00  EACH      CONCRETE FOOTINGS FOR SIGNS 
       216.20  LINR FT   POSTS, METAL, FOR SIGNS 
 
________________________________________________________________ 
BID ORDER NUMBER:  352 
COUNTY:  STATEWIDE 
PROPOSAL ID:  00-000S-824 
WORK TYPE:  TRAFFIC SIGNS 
DBE GOAL:  NONE 
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WORKING DAYS:  125 
LATE START DATE:  2016/06/20 
GUARANTY:        $25,000.00 
 
PROJECTS INCLUDED: 
NHSN-000-S(824)--2R-00 
ROUTE:  MULTIPLE ROUTES 
VARIOUS LOCATIONS IN DISTRICT 6 
 
     7,203.00  LINR FT   POSTS, METAL, FOR SIGNS 
     1,132.00  SQ FT     SIGNS, TYPE A 
 
________________________________________________________________ 
BID ORDER NUMBER:  354 
COUNTY:  CLARKE 
PROPOSAL ID:  20-C020-106 
WORK TYPE:  PAVEMENT MARKINGS 
DBE GOAL:  NONE 
 
WORKING DAYS:  25 
LATE START DATE:  2016/10/03 
GUARANTY:         $4,000.00 
 
PROJECTS INCLUDED: 
FM-C020(106)--55-20 
ROUTE:  MULTIPLE ROUTES 
ON VARIOUS FARM TO MARKET PAVED ROADS 
 
     9,596.96  STATION   PAVEMENT MARKINGS 
 
________________________________________________________________ 
BID ORDER NUMBER:  355 
COUNTY:  FAYETTE 
PROPOSAL ID:  33-C033-113 
WORK TYPE:  PAVEMENT MARKINGS 
DBE GOAL:  NONE 
 
WORKING DAYS:  25 
LATE START DATE:  2016/08/29 
GUARANTY:        $12,500.00 
 
PROJECTS INCLUDED: 
HSIP-S-C033(113)--6C-33 
ROUTE:  MULTIPLE ROUTES 
VARIOUS LOCATIONS IN FAYETTE COUNTY. 
 
     5,490.60  STATION   PAVEMENT MARKINGS 
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________________________________________________________________ 
BID ORDER NUMBER:  356 
COUNTY:  POLK 
PROPOSAL ID:  77-0803-206 
WORK TYPE:  PAVEMENT MARKINGS 
DBE GOAL:  NONE 
 
WORKING DAYS:  20 
LATE START DATE:  2016/08/08 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
IMN-080-3(206)123--0E-77 
ROUTE:  I-80 
W I-35 / 235 INTERCHANGE TO E I-35 / 235 INTERCHANGE 
 
     1,129.00  STATION   PAVEMENT MARKINGS 
________________________________________________________________ 
BID ORDER NUMBER:  401 
COUNTY:  CERRO GORDO 
PROPOSAL ID:  17-1221-020 
WORK TYPE:  SALVAGE & REMOVAL 
DBE GOAL:  NONE 
 
WORKING DAYS:  10 
APPROXIMATE START DATE:  2016/07/25 
GUARANTY:         $1,000.00 
 
PROJECTS INCLUDED: 
NHSN-122-1(20)--2R-17 
ROUTE:  IOWA 122 
PARCEL 99, 507 5TH ST SE, MASON CITY 
 
         0.15  ACRE      CLEARING & GRUBBING 
         1.00  LUMP SUM  SALVAGE & REMOVAL OF OBSTRUCTIONS 
________________________________________________________________ 
BID ORDER NUMBER:  501 
COUNTY:  O BRIEN 
PROPOSAL ID:  71-0102-031 
WORK TYPE:  STREAM MITIGATION 
DBE GOAL:  NONE 
 
WORKING DAYS:  70 
LATE START DATE:  2016/07/18 
GUARANTY:        $37,500.00 
 
PROJECTS INCLUDED: 
STPN-010-2(31)--2J-71 
ROUTE:  IOWA 10 
WATERMAN CREEK STREAM/WOODLAND MITIGATION SITE 4 MI E OF 
SUTHERLAND - WOODBURY CO US 20 SEC 4, 5, AND 6 
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         1.50  ACRE      CLEARING & GRUBBING 
        84.00  ACRE      MOWING 
         2.00  ACRE      MULCHING 
        12.00  ACRE      SEEDING SPECIAL AREAS 
         4.00  ACRE      NATIVE GRASS SEEDING 
         1.00  ACRE      WETLAND GRASS SEEDING 
     1,912.00  LINR FT   SILT FENCE 
     2,458.00  SQUARE    SPECIAL DITCH CONTROL 
         3.60  ACRE      STABILIZING CROP, SEED & FERT. 
    11,593.00  CUBIC YD  EXCAVATION CLASS 10 
       192.00  CUBIC YD  EXCAVATION CLASS 13 
       870.00  SQ YARD   ENGINEERING FABRIC 
     2,215.00  LINR FT   FENCE, FIELD 
     1,500.00  TON       REVETMENT 
     5,864.00  CUBIC YD  TOPSOIL, STRIP/SALVAGE/SPREAD 
       120.00  EACH      SHRUBS 
       780.00  EACH      TREES 
 
________________________________________________________________ 
BID ORDER NUMBER:  981 
COUNTY:  BENTON 
PROPOSAL ID:  06-3806-701 
WORK TYPE:  DELINEATOR & MILEPOST SIGNS 
DBE GOAL:  NONE 
 
WORKING DAYS:  35 
LATE START DATE:  2016/09/12 
GUARANTY:             $0.00 
 
PROJECTS INCLUDED: 
MPIN-380-6(701)44--0N-06 
ROUTE:  I-380 
FROM IOWA 150, NORTHWESTERLY TO 1 MI SOUTH OF U.S. 20. 
 
 
  



 

PROJECT DETAIL 
 

________________________________________________________________ 
BID ORDER NUMBER:  982 
COUNTY:  LINN 
PROPOSAL ID:  57-3806-719 
WORK TYPE:  PIPE CULVERTS 
DBE GOAL:  NONE 
 
WORKING DAYS:  10 
LATE START DATE:  2016/10/17 
GUARANTY:         $6,250.00 
 
PROJECTS INCLUDED: 
MPIN-380-6(719)25--0N-57 
ROUTE:  I-380 
FROM BOYSON ROAD IN HIAWATHA TO IOWA 150 IN URBANA. 
 
        17.00  EACH      APRONS 
        57.00  UNITS     CLEARING & GRUBBING 
         4.00  CUBIC YD  EMBANKMENT-IN-PLACE 
         0.60  ACRE      MULCHING 
         0.60  ACRE      SEEDING & FERTILIZING 
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ESTIMATING PROPOSAL ATTACHMENTS 
 
  BID 
 ORDER  SPEC CODE   ESTIMATING PROPOSAL ATTACHMENTS 
 =====  =========   =========================================================== 
  011   720.101     ATTACHMENT OF THE "RIGHT OF WAY CERTIFICATE" 
        720.121     ATTACHMENT OF "POINT 25 UTILITY DATA" 
 
  104   720.101     ATTACHMENT OF THE "RIGHT OF WAY CERTIFICATE" 
 
  109   720.501     ATTACHMENT OF THE "PROJECT DEVELOPMENT CERTIFICATION" 
                    LISTING RIGHT-OF-WAY ACQUISITION EXCEPTIONS. 
 
  401   720.402     ATTACHMENT OF PLAN SHEETS 
 
  981   720.100     ATTACHMENT FOR MISCELLANEOUS DATA/INFORMATION 
 
  982   720.100     ATTACHMENT FOR MISCELLANEOUS DATA/INFORMATION 
 


